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&EPA Washington, DC 20460 WP-

Work Assignment D Original [ X1 Amendment Number: 

Contract Number Contract Period Title of Work Assignment 

EP~W-11-044 Base Option Period Number 1 Acquiring and Processing Data for Energy 

Extraction Initiative 

Contractor I: Specify Section and Paragraph of Contract SOW 
EASTERN RESEARCH GROUP See attached SOW 

Purpose: [ ] Work Assignment Initiation D Work Assignment Close-Out Periods of Performance 
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[X] Work Plan Approval 
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This action approves the work plan dated 8/26/13. 
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Acquiring and Proces~ Data for Energy Extractio--hitiative 
Contract: EP-W-11-044, W~ssignment: WA-1-9 

Summary Information 

Title: Acquiring and Processing Data for Energy Extraction Initiative 
Period of Performance: From: 08/02/13 

To: 06/05/15 

WATotals 

The following item(s) have been added: 

Category POP 

Estimated Cost Option Pd. 1 
Fixed Fee Option Pd. 1 --- $1'-(b-)(-4) ___ _J 

WA Classification 

The following changes have occurred: 

The Labor Hour Ceiling has changed from 0 to 522. 
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EPW-11-044 Option Period Number 1 Acquiring and Processing Data for Energy 
Extraction Initiative 

Contractor: ERG I: Specify Section and Paragraph of Contract SOW 
Section C 
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D Superfund Accounting and Appropriations Data [X] Non-
Superfund 

I 
~ DC Budget/FYs Appropriation Budget Org/Coda Program Element Object Class Amount I (Dollars) (Cents) Site/Project Cost Org/Code 
:::i (Max6) (Max4) Code (Max 6) (Max7) (Max9) (Max4) (Max8) (Max7) 

1 I 

2 I 

3 I 

4 I 

5 I 

Authorized Work Assignment Ceiling 
Contract Period: ~osVFee LOE 
Previously Approved 
This Action $0.00 

Total 

Work Plan I Cost Estimate Approvals 
Contractor WP Dated : CosVFee: LOE: 
Cumulative Approved: posVFee:$ LOE: 
Work Assignment Manager Name Branch/Mail Code 2222A 

Carev Johnson Phone Number 202 564-1014 
(Signature) 

Fax Number 202 564-0031 
Project Officer Name Branch/Mail Code 2221-A 

Willie Griffin siqned 
Phone Number 202 564-2077 

(Signature) Fax Number 202 564-0027 

Other Agency Official Name Branch/Mail Code 

Phone Number 202 

(Signature) Fax Number 202 

Contracting Official Name Branch/Mail Code 3803R 
Michael Gilham 

Phone Number (202) 564-6090 

(Signature) Fax Number 202 565-2554 
Contractor Acknowledgement of Receipt and Approval ofWorkplan (Signature and Title) Date 



United St~~ironmental Protection Agency Work Assignr- umber 

6EPA 
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Work Assignment [X] Original [] Amendment Number: 

Contract Number Contract Period Title of Work Assignment 

EP-W-11-044 Base Option Period Number 1 Acquiring and Processing Data for Energy 

Extraction Initiative 

Contractor I Specify Section and Paragraph of Contract SOW 
EASTERN RESEARCH GROUP See attached SOW 

Purpose: [X] Work Assignment Initiation D Work Assignment Close-Out Periods of Performance 

D Work Assignment Amendment D Incremental Funding From:OS/02/13 To:06/05/15 
D Work Plan Approval 

Comments: 

Support for the Energy Extraction National Enforcement Initiative as detailed in the attached Statement of Work. 
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Project Officer Name 
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Acquiring and Processing ~for Energy Extraction lnis e 
Contract: EP-W-11-044, Work Ass~gnment: WA-1-9 

Summary Information 

Title: Acquiring and Processing Data for Energy Extraction Initiative 
Period of Performance: From: 08/02/13 

To: 06/05/15 

Procurement Management Roles 

WORK ASSIGNMENT MANAGER: 

U.S. E.P.A. 
Attn: CAREY A. JOHNSTON 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 20460 

Mail Code: 2222A 
Phone Number: 202-564-1014 
Fax Number: 202-564-0031 
E-Mail Address: johnston.carey®epa.gov 

Attachments 

Attachment Name 

Acquiring and Processing Data for Energy Extraction Initiative SOW 
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STATEMENT OF WORK 
CONTRACT EP-W-11-044 

WA-1-9 

1. TITLE: Acquiring and Processing Data for Energy Extraction Initiative 

2. PERIOD OF PERFORMANCE: Date of Issuance through June 5, 2015. 

3. EPA Work Assignment Manager (W AM): 

Carey A. Johnston, P.E. 
U.S. EPA/OECA/OC/ETDD (2222A) 
William J. Clinton South, Room 6120 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
Ph: 202-566-1014 
E-mail: johnston.carey@epa.gov 

4. BACKGROUND 

EPA's Energy Extraction National Enforcement Initiative (Initiative) requires universe information on 
land-based gas and oil extraction facilities that are potentially subject to EPA actions (permitting, 
inspections, and enforcement). Facilities subject to this Initiative include land-based oil and gas extraction 
wells, compressor stations, and gas plants. Inspectors and managers need a comprehensive database of oil 
and gas facilities in order to conduct queries and mapping for targeting and results reporting. This 
database also can help EPA Regions prepare work plans and conduct end-of-year reporting. This work 
assignment (W A) outlines the tasks required for maintaining and updating this universe database for the 
Initiative and its related Knowledge Base and GeoPlatform. 

EPA's national data systems of record (AFS, ICIS-NPDES/PCS, RCRAinfo) do not contain all the 
information needed to support the Initiative. In particular, these data systems do not collect enough 
facility-specific information to provide EPA inspectors and managers with the necessary data to conduct 
proper targeting and reporting. The fast growing nature of the oil and gas extraction sector also means that 
quarterly refreshes of the data are necessary to gain access to current and relevant data. In the past few 
years, EPA Regional and state staff have made extensive use of these data for inspections and 
enforcement targeting. This project also incorporates additional processing to enhance targeting (e.g., 
identification of wells in non-attainment areas or with sole source aquifers). 

This W A provides the tasks required for maintaining and updating a universe database, which will 
separately be used to conduct queries and mapping for targeting and results reporting. This work 
assignment continues work done under a prior work assignment under this contract: WA #0-3. 

This W A outlines the tasks for selecting data sources, purchasing data from commercial vendors, 
performing quality assurance checks, reviewing and transforming this data into useable formats, and 
documentation. The transformed oil and gas data will be used for EPA's "GeoPlatform" and "Knowledge 
Base," which are online resources available only to Online Tracking Information System (OTIS) users 
(EPA and state staff) and managed under a separate EPA contract. 



5. PURPOSE AND OBJECTIVE 
Under this W A the Contractor shall conduct quarterly updates to the "Energy Initiative Database" 
(database), which contains information on land-based facilities in the oil andgas extraction, distribution, 
and processing sectors. This database will be in an Oracle llg compatible format. The Contractor shall 
also maintain the Oil and Gas Knowledge Base website and GeoPlatform webservice. With each quarterly 
data refresh the Contractor shall purchase and extract data from commercial data providers (e.g., 
Drillinglnfo and Oil and Gas Journal) and Federal and state data (e.g., Federal Energy Regulatory 
Commission (FERC), National Emissions Inventory, Illinois and Indiana oil and gas data). The 
Contractor shall also prepare a Quality Assurance Project Plan (QAPP) that describes the database 
development and refresh process (including quality assurance measures). The Contractor shall process the 
data on a quarterly basis with the quality assurance measures outlined in the QAPP. For each data refresh 
the Contractor shall deliver a short summary memorandum that outlines the dates and other major details 
for each data refresh (including any updates to the QAPP). These quarterly summary memoranda shall 
also describe any significant changes observed in the data from the last refresh cycle. Finally, the 
Contractor shall develop a user guide on how inspectors might use and display the data in the database 
and conduct specialized queries for the Agency. This W A is estimated to require the purchase of four 
months total of access to Drillinglnfo (one month of access for each quarterly update). 

6. SCOPE OF WORK 

Task 1 -Program Management 
The Contractor shall develop a work plan describing the necessary steps and estimated hours to complete 
each of the tasks included in this W A. The work plan shall also include a list of the key personnel to 
participate in the W A. The Contractor shall also estimate other direct costs such as travel, computer cost, 
typing, etc. 

The Contractor shall provide electronic copies of the monthly progress reports to the EPA W AM and 
Project Officer (PO). Each progress report shall describe the technical work and expenditures for the 
same time period as the corresponding invoice. The reports shall list by task the amount of work 
completed and include a table of hours by personnel for each task. The reports shall also identify any 
problems or difficulties. 

In addition to the monthly progress reports, the Contractor shall prepare monthly status summaries (in a 
Microsoft Excel compatible format) to the EPA WAM and PO. The WAM will provide the template for 
these monthly and mid-monthly status summaries. The monthly status reports shall list the following 
information by task: summaries of current and cumulative costs and LOE expended for the reporting 
period. The mid-monthly and monthly summaries of costs and LOE expenditures shall be provided prior 
to the progress report. The Contractor shall obtain written permission from the EPA W AM prior to any 
release of the data collected in this Work Assignment. 

TASK 1- DELIVERABLES 

Work Plan • 25 days from issuance ofwork assignment 

Progress Reports and Status Summaries • Monthly 

Task 2 - Quality Assurance 
This task includes developing a Quality Assurance Project Plan (QAPP) that shall document how quality 
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assurance and quality control will be applied to the development of the database. The Office of 
Enforcement and Compliance Assurance (OECA) will use the QAPP to demonstrate compliance with 
EPA's quality system requirements set forth in EPA Order 5360.1 and EPA "Requirements for Quality 
Assurance Project Plans," EPA QAIG-5, December 2002. In particular, it is the policy ofOECA that QA 
activities shall be conducted to assure environmental data generated, processed, or used for its program 
requirements will be of known quality, and will achieve prescribed data quality objectives. Furthermore, 
the data shall be adequate and sufficient for its intended use. The updated QAPP shall include: 

• a description of how the energy initiative data will be generated, compiled, and organized by the 
Contractor; 

• a description of how the Contractor will evaluate the energy initiative data for completeness, 
reasonableness, and comparability; verify that any calculations are correct; and test and evaluate 
the database performance; 

• a description of the process for transferring the data to EPA or EPA contractors; 
• documentation of select logic from the data sources, and pull/refresh dates; 
• documentation of any known data limitations with the sources of data; and 
• an appendix which will serve as the data element dictionary for the database. 

In summary, the QAPP should clearly state: ( 1) the source of data, (2) how the Contractor collects the 
data, (3) the frequency of data refresh, ( 4) data reformatting and processing (e.g., error corrections, unit 
conversions), and (5) any limitations or descriptive information that should be displayed to the EPA's 
Knowledge Base users. 

TASK 2- DELIVERABLES 

Quality Assurance Project Plan • 4 weeks from issuance of work assignment 

Revised Updated Quality Assurance Project Plan • 2 weeks after receipt of comments from EPA 

Task 3 - Database Refresh and Delivery 

Under this task the Contractor shall purchase the needed universe data and conduct quarterly updates to 
the database. As noted above, for each quarterly data refresh, the Contractor shall extract data from the 
relevant commercial, Federal, and state data providers. The Contractor shall use the QAPP created under 
Task 2, along with the procedures developed by the Contractor under prior WA #0-3, to conduct these 
quarterly data refreshes. 

Drillinglnfo: States collect data on oil and gas extraction activities in order to collect royalties and taxes 
and manage their state resources; this now includes data on rig locations. These functions are often 
performed by the state oil and gas conservation commission, which is usually not part of the state 
environmental agency. This data is not generally submitted to EPA. The mission ofthese state 
commissions is to foster, encourage, and promote the development, production, and utilization of their 
natural resources of oil and gas. The data kept by each commission is managed in separate databases and 
there is no single national standard for managing this type of data. Drillinglnfo has created a single 
national database on oil and gas extraction activities from these separate databases. The Contractor shall 
also obtain data from state oil and gas conservation commissions (e.g., Illinois, Indiana) when such data 
are not available through Drillinglnfo. 

Oil and Gas Journal Worldwide Gas Processing Survey (O&GJ Survey): The Contractor shall also 

-------------------------~~---------------
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purchase data from O&GJ to update the operator, location, and capacity of gas processing plants. O&GJ 
sends surveys to all oil and gas companies annually to obtain updated information on their gas processing 
plants. O&GJ publishes its survey in June every year, with capacities based on January 1 of that year (i.e., 
the January 1, 2010 capacity is published in June 2010). The Contractor shall also incorporate data from 
EPA and state staff that have information on gas processing plants that are not in the O&GJ Survey. 

FERC: the Contractor also shall use FERC data to identify the operator, location, and capacity of natural 
gas compressor stations. These data include: 

• Form 2: Annual Report of Major Natural Gas Companies; and 
• Form 2-A: Annual Report of Non-Major Natural Gas Companies. 

The Contractor shall also incorporate data from EPA and state staff that have information on natural gas 
compressor stations that are not in the FERC data. 

Finally, the Contractor shall purchase or use additional data sources to allow for a more complete 
universe and for targeting of compressor station expansions, including: 

• Oil and Gas Journal Worldwide Pipeline Construction Survey, which includes: company, type of 
project (e.g., crude, gas, compressor station, gas storage, etc.), status of the project (e.g., planning, 
engineering, construction, etc.), expected completion date, and project notes that may include 
capacity. 

• EPA's National Emission Inventory (NEI) Database, which includes criteria and hazardous air 
pollutants. 

• State data (e.g., IN, IL, PA DEP data). 

The Contractor shall deliver the database to EPA on a quarterly schedule and provide technical support on 
integrating this data with the Knowledge Base. The terms of service for this purchased data shall allow 
the Contractor to share the database with EPA and for the Agency to share the database with its 
contractors and OTIS users. 

The Contractor shall also update and maintain the Oil and Gas Knowledge Base and webservices feeding 
the EPA GeoPlatform (e.g., WellsTopTen2013 service -
http:/ /igeo.epa.gov/ ArcGIS/rest/services/OECA/WellsTopTen20 13/MapServer). In particular, the 
Contractor shall update and expand these services to provide more details on the current and most recent 
location of oil and gas drilling rigs. For example, the Contractor shall develop a webservice for the 
GeoPlatform showing the location and attributes for oil and gas drilling rigs. 

TASK 3- DELIVERABLES 

Energy Initiative Database ("Database") Refresh • 90 days after work assignment issuance and 
and Maintenance of Oil and Gas Knowledge Base quarterly thereafter ( 4 refreshes total over one 
and webservice feeding the EPA GeoPlatform year) 

Support for deployment of the database on EPA's • At Written Technical Direction from the WAM 
Knowledge Base 
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Task 4 - Database Refresh Documentation 

With each quarterly data refresh the Contractor shall deliver a short summary memorandum (e.g., five to 
ten pages) that outlines the dates and other major details for each data refresh (including any updates to 
the QAPP and explanations for any significant changes to the data). These quarterly summary memoranda 
shall also describe any significant changes observed in the data from the last refresh cycle. 

The Contractor shall develop a user guide on how inspectors might use and display the data in the 
database. This user guide shall be written in a plain language format (see Appendix A) and include screen 
shots of example queries, data displays, and potential integration with free online tools (e.g., Google 
Maps). 

Finally, the Contractor shall support the Agency in running specialized queries. The W AM will identify 
the search terms and the data fields for the output in a CSV file. For planning purposes, the Contractor 
should estimate that there will be ten such specialized ad-hoc queries. The Contractor shall work with the 
EPA W AM to develop an ad-hoc basis reporting form users complete, dynamically, within the Oil and 
Gas Knowledgebase. The Contractor shall also develop and deploy a standard report that the Contractor 
shall produce per written direction of the WAM. The Contractor shall also develop and retain a short 
summary memorandum (e.g., half to one page) that outlines the dates, limitations, and other pertinent 
details for each ad-hoc query requested by the EPA W AM. 

TASK 4- DELIVERABLES 

Quarterly Summary Data Refresh Memorandum 
• 90 days after work assignment issuance and 
quarterly thereafter ( 4 total) 

Database User Guide • 120 days after work assignment issuance 

Specialized Database Queries (10) • At Written Technical Direction from the W AM 

7. CONTRACT SOW REFERENCE: Task Areas II.4 -6; and III 2.a 

8. ANTICIPATED TRAVEL REQUIREMENTS 
EPA does not anticipate the need for non-local travel by contractor employees and/or subcontractors to 
support the scope of this W A. 

9. ADDITIONAL CONTROL REQUIREMENTS 

a. Other direct costs (ODCs). Other direct costs for copying, postage/courier, supplies, computer usage, 
and graphics are allowed. No other ODCs are allowable as a direct charge to this W A without the 
prior written approval of the Contracting Officer. 

b. Recordkeeping. Upon issuance of written technical direction (TD), the Contractor shall submit for 
inspection all work in progress at any time under this W A. The Contractor shall develop and 
maintain files supporting each task. 

c. Resolution ofldentified Problems. The Contractor shall contact the Contracting Officer (CO) and/or 
the Project Officer (PO) by telephone to discuss any problems that may adversely affect the work on 
this W A. Within five (5) calendar days the contractor shall follow the phone call with a brief written 
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explanation of the problem, including any actions already taken, and/or recommended solutions to 
correct the problem. Written explanation shall be made available to the CO and the PO. 

d. Notification of Spending. The Contractor shall notify the CO and EPA W AM in writing when 75% of 
the authorized work assignment LOE/labor hours have been expended. 

e. Contractor Identification. To avoid any perception that contractor personnel are EPA employees, the 
Contractor shall assure that contractor personnel are clearly identified as independent contractors of 
EPA when attending meetings with outside parties or visiting field sites. When speaking with the 
public the Contractor should refer all interpretations of policy to the EPA W AM. 

f. Limitation of Contractor Activities. The Contractor shall submit drafts of all deliverables to the EPA 
W AM for review prior to submission of the final product. The Contractor shall incorporate all EPA 
W AM comments into all final deliverables, unless otherwise agreed upon by the EPA W AM. The 
Contractor shall adhere to all applicable EPA management control procedures as implemented by the 
EPA CO, PO, and W AM. 

g. Deliverable Formatting and Terminology. Throughout this W A, the Contractor shall provide draft and 
final reports to EPA in electronic and hard copy formats. The EPA W AM and Contractor will use the 
terminology in this W A to improve the deliverable review process (see Attachment A). The 
Contractor shall discuss the computer file formats to be used for word processing, spreadsheet, 
database and graphics with the EPA W AM prior to file preparation. 

h. Deliverables. Major technical reports shall be subject to internal Contractor peer review by an 
expert(s) not directly involved in the mainstream WA tasks. Deliverables shall be prepared with 
proper adherence to EPA style and format requirements. See Attachment A. 

i. Deadlines. For the purpose of developing this work plan, the Contractor shall assume the deliverable 
due dates provided with each task. The EPA W AM/PO will use written technical direction to change 
a deadline if management requires any particular deliverable earlier than the date specified. For any 
deliverable, no deadline will extend beyond the W A period of performance. 

j. Organizational Conflict of Interest. The Contractor shall warrant that, to the best of the Contractor's 
knowledge and belief, there are no relevant facts or circumstances which could give rise to an 
organizational conflict of interest- as defined in FAR Subpart 9.5 - or that the Contractor has 
disclosed all such relevant information. See contract clause H.3 Organizational Conflict of Interest. 

k. Notification of Conflicts oflnterest Regarding Personnel. The Contractor shall immediately notify the 
PO and the CO of ( 1) any actual or potential personal conflict of interest with regard to any of its 
employees working on or having access to information regarding this contract; or (2) any such 
conflicts concerning subcontractor employees or consultants working on, or having access to 
information regarding, the contract when such conflicts have been reported to the Contractor. A 
personal conflict of interest is defined as a relationship of an employee, subcontractor employee, or 
consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or 
consultant in performing the contract work. See contract clause H.4. 

I. Enforcement Sensitive Information. This work assignment will not likely involve enforcement 
sensitive information. In the event that EPA does require the Contractor to handle enforcement 
sensitive information, the Contractor recognizes that this information should not be released to the 
public without EPA approval. Enforcement Sensitive refers to records or information compiled for 
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law enforcement purposes (whether administrative, civil, or criminal), the disclosure of which could 
reasonably be expected to interfere with the enforcement action. It is imperative that all Contractor 
personnel including, but not limited to, subcontractor and consultant personnel assigned to work on 
this contract and/or W A - or with access to materials developed pursuant to such efforts - understand 
that this information is confidential and any disclosure or misuse of such information may result in 
prosecution to the fullest extent of the law. All Contractor personnel are expected to exercise due 
diligence in safeguarding, handling, and disposing of any such information. 

m. Handling of Confidential Business Information (CBI). The Contractor is prohibited from accepting or 
handling CBI under this W A. EPA does not anticipate the need for the Contractor to handle CBI for 
this WA, as all of the data collected in this scope ofwork are not claimed as CBI. 
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Attachment A - Improving the Deliverable Review Process 

This Work Assignment involves the production of several types of written products ranging from 
deliberative memos to published reports. The general workflow is for EPA to provide written 
guidance to the Contractor on the development of these products. The Contractor then develops 
the initial versions of these products. EPA reviews and revises these documents prior to 
finalization. Several iterations of development, review, and revision may be necessary prior to 
product finalization. The EPA W AM and Contractor will use the following terminology and 
clarify the expectations for each deliverable via written direction. 

Clarification of Terminology 
One way for EPA to anticipate the amount of EPA review necessary for a Contractor deliverable 
would be to better define the phase or version of the document in the development, review, and 
revision process. The following terms will be used in describing the phase or version of the 
Contractor's deliverables: Concept Memo, First Draft, and Draft Final. These phases are 
described below. 

Concept Memo - A document used to present ideas for discussion. The writing style is not 
necessarily formal and may be as simple as presenting a list of ideas or options. The concept 
memo is considered an internal deliberative document and may be the result of prior topic 
discussions (and brainstorming meetings) between EPA, the Contractor, and other stakeholders. 
EPA does not expect this type of document to have received senior technical review or the input 
of a technical editor. However, the concept memo is expected to have received some level of 
review (e.g., an internal contractor "peer-to-peer" review) prior to delivery to EPA. Based on 
past experience, a concept memo is most useful as a tool to guide EPA in determining the 
desired audience and structure of a future "public-ready" work product. 

First Draft- An early version of a document that will ultimately be "public-ready". The 
document may still be an internally deliberative product. The writing style is clear but formal. 
The audience and structure (such as outline or questions to be answered) have been previously 
defined by and reviewed with EPA. This version is considered appropriate for senior technical 
review (STR), particularly to confirm that the document answers the questions it is meant to 
address and that the document is appropriate for the intended audience. It is not unreasonable to 
expect that STR results in further conversations with EPA. EPA's review ofthe deliverable is 
intended to confirm that ideas and concepts are presented as intended. 

Draft Final- A "public-ready" document that is ready for distribution to an internal audience 
(e.g., EPA workgroup) or external audience (e.g., EPA's Docket). The Contractor shall confirm 
with EPA the intended audience for this document. Additionally, this version of the document 
incorporates EPA's comments on the previous versions of the document. Prior to submission to 
EPA the document will be reviewed by a technical editor to ensure consistency with the 
Executive Memorandum on 1 June 1998 directing the Executive Departments and Agencies to 
write in plain languafe. Specifically, the technical editor will revise the document to address the 
following questions. 

1 These questions were modified from the following EPA's website: http://www.epa.gov/plainlanguage/faqs.htm 
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•:• Is the document organized to serve the needs of readers? 
•:• Does the document explain how it is organized and how to use it? 
•:• Does the document start with items of most interest to reader? 
•:• Are the chapter, table, and figure titles descriptive and helpful to readers in finding 

specific information more easily? 
•:• Are complicated topics summarized before describing all the details? 
•:• Does the document use the active voice? 
•:• Does the document include only information readers actually need? 
•:• Does the document use easy-to-read design features like lists, tables, graphics, and 

"white space"? 
•:• Are citations for references clearly identified and does the reader know how to gain 

access to these references? 

Additionally, the Contractor shall get approval from EPA on any other style sheets for Draft 
Final documents. 

Clarification of EPA's Expectations for Deliverables 
The deliverable review process can be improved if EPA clearly states its expectations for when 
STR should take place and the purpose of the STR. Specifically, EPA should identify for the 
Contractor the "big-picture" objectives and questions for the STR to address. The STR should be 
able to comment on the clarity of the document and whether the document met the objectives 
and answered the questions identified by EPA. The contactor shall share with EPA a summary 
ofthe STR. 
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